
Work Order (Bid Form)
Auditor:  Scott Haislip   (615) 274-2565 or (615) 424-2565

WO/10010MC1923/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

SITE BUILT 1940 
1092 SQ FT
DOG & CAT IN HOUSE
INSECT PROBLEM
LEAD BASE PAINT IS LIKELY

COMMENT

Company Name & License Number:

Contractor's Signature:

10010MC1923Audit Name:

CLIENT INFORMATION

10010MC1923

Alt. Client ID:

Client Name: Address:

Client ID: MURFREESBORO, TN   37129

AGENCY INFORMATION

Mid-Cumberland Community Action Agency (615) 742-1113

P.O.Box 310, 233 Legend Drive, Suite 103

Agency Phone:Agency:

Email Address:

Fax:Address:
Lebanon, TN   37088-0310
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Measures
INSTALL 2 SMOKE ALARMS

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

1

2 SMOKE ALARMS 2EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

INSTALL 6 MIL VAPOR BARRIER

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 756 SQ FT; CONTRACTOR TO VERIFY

Components Inspected

#

2

6 MIL VAPOR BARRIER 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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INSTALL POP OFF VALVE DRAIN LINE 
TO WATER HEATER

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

POP OFF DRAIN LINE 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

SEAL PLUMBING PENETRATIONS 
UNDER KITCHEN SINK

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

AIR SEALING 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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SEAL PLUMBING PENETRATIONS 
UNDER BATHROOM SINK & COMMODE 
SUPPLY LINE

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

AIR SEALING 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

WEATHER STRIP FRONT & BACK 
DOOR

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

WEATHER STRIP 1EachDoors

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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ADD DOOR SWEEP TO FRONT & BACK 
DOOR

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DOOR SWEEP 1EachDoors

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

SEAL ALONG TUB & FLOOR IN 
BATHROOM & FLOOR & WALL BESIDE 
TUB

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

AIR SEALING 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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SEAL AROUND WOOD PLATE ON 
WALL WHERE HEATER WAS IN 
BEDROOM

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

AIR SEALING 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

INCREASE ATTIC INSULATION TO R-
38; APPOXIMATELY 8" PRESENT

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 360 SQ FT; CONTRACTOR TO VERIFY

Components Inspected

#

10

ATTIC INSULATION10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 756 SQ FT; CONTRACTOR TO VERIFY

Components Inspected

#

11

Floor Insulation  - 
Fiberglass Batts - R-19

1 756SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

REPLACE BROKEN PANE IN WN-8-W

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 10" X 10"; CONTRACTOR TO VERIFY
FRONT OF HOUSE

Components Inspected

#

12

PANE 1EachWindows

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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REPLACE MISSING PANE IN WN-6-E

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 8" X 10"; CONTRACTOR TO VERIFY
BACK OF HOUSE

Components Inspected

#

13

PANE 1EachWindows

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

GLAZE WINDOW WN-1-W

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 32" X 55.5"; CONTRACTOR TO VERIFY

Components Inspected

#

14

WINDOW GLAZING 1EachWindows

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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INSTALL SCREEN TO STORM DOOR 
ON LEFT SIDE OF HOUSE

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 32" X 30"; CONTRACTOR TO VERIFY

Components Inspected

#

15

SCREEN 1EachDoors

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Storm Windows WN-8-W

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 56" X 49"; CONTRACTOR TO VERIFY

Components Inspected

#

16

Storm Window1 19.06SqFtWindows

Storm Window2 19.06SqFtLabor

Storm Window3 1Each 
Window

Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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MASTIC SEAL DUCT SYSTEM & 
RETURN; PAN READING 15-31

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

17

MASTIC SEAL 1EachHeating Equipmen

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

INSTALL AIR FILTER & LEAVE 5 FOR 
HOMEOWNER

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 12" X 30"; CONTRACTOR TO VERIFY

Components Inspected

#

18

AIR FILTERS 1EachHeating Equipmen

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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SEAL HOLES IN SUPPLY LINES IN 
CRAWLSPACE

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

19

AIR SEALING 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

20

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

21

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

INSTALL FLOOR TO KITCHEN CABINET 
UNDER SINK

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 24" X 30"; CONTRACTOR TO VERIFY

Components Inspected

#

22

OTHER 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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REPAIR WALL ALONG BACK OF BATH 
TUB

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

23

OTHER 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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